ATTACHMENT “A”: SCOPE OF PROJECT

CATLETTSBURG ARCHITECT
BID #12-001
General Information
Plans are to remodel and upgrade Catlettsburg Branch of Boyd County Public Library.
The plan for the 2,400 square feet space includes bringing the restrooms into ADA
compliance, relocating existing ductwork, bringing electrical systems into compliance,
adding new lighting and ceiling grid, replacing windows with energy efficient glass,
creating a “meeting room” space, and remodeling the kitchen, backroom, and staff
areas. The existing footprint is to be used.
The existing HAVC unit will remain. The existing exterior doors are remaining. Interior
layout, design, and color selection has been begun and will be overseen by Dan Smith
of KPC Architectural Products, Lexington. [See CBurg Layout.]
Specifications for Architectural and Construction Documents
Drawings and specifications should include the following items, along with any additional
issues identified by architectural firm.
Sidewalk: The existing sidewalk has a temporary fix to keep water from the building; a
permanent fix needs to be found and the corner and sidewalk repaired.
Roof: Building needs a new roof that will likely be a low sloping roof, maintaining the
existing mansards and metal accents. Any existing elements with neighboring buildings
need to be determined so there is cohesion with other buildings can be maintained.
Front Window: Replace with energy efficient, double plane glass. Replacement should
take into consideration that the window is a southeast facing window and gets morning
and late morning sun.
Entry Area: Update flooring. The library uses a service for mat cleaning and replacing.
Wiring and cabling: Bring electrical wiring up to current code and to meet needs of
branch for the next 20 years. It needs to support a computer network of at least twelve
computers, a server, switches, and routers, along with normal outlets and a separate
circuit for a copier. Separate network cabling will be installed near many outlets.
Ductwork: To maximize ceiling height, ductwork should be moved to interior wall. It
should be encased to appear part of wall.
Ceiling: 2 X 4 dropped ceiling grid is to be used, replacing metal channels as needed.
Replace and upgrade insulation.
Lights: Lighting fixtures have been purchased. They are 3 tube T-8 fixtures.
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Emergency and Exit Signs: Signs to be updated and replaced with LED fixtures.
Drinking Fountain: Replace existing drinking fountain with ADA compliant fountain.
Interior Doors: Replace interior doors, hardware, and handles.
Restrooms: The Men’s and Women’s restrooms are currently single use with toilet
partitions and open sinks. They should be brought into ADA compliance and updated
with new fixtures and tile.
Fixtures
 Remove all existing plumbing fixtures, wall fixtures, and partitions.
 Install new plumbing fixtures, including sink, toilet (urinal in men’s restroom),
and faucet.
 Install new mirrors, dispensers, and touch activated hand dryers.
Flooring and Walls
 Remove existing flooring and replace with tile.
 Install glazed tile on walls.
Kitchen Area: Update layout to include new refrigerator, microwave, cabinets, and sink.
Consider a pocket door to maximize space. [Appliances to be provided by library.]
Meeting Room: Install a wall (two-thirds glass with bottom third opaque) with a glass
door dividing the main library from restroom/kitchen area to create a “meeting room”.
Back Room Area: Replace doors as needed. Plans are to turn the smaller room into a
supervisor’s office.
Rear Entrance: Add a simple canopy to outside door.
Material Selection






All fixtures should be commercial grade and able to stand up to heavy public use.
Color selection
o Contractor will supply sample color selections for library staff to select
from for paint, tile, grout, etc. once contract awarded.
All tile and grout is to be sealed with a penetrating seal.
Door handles are to be lever type or push bar as appropriate.
Faucets and flush valves are to be motion sensor operated.

Other considerations




The Library encourages suggestions and recommendations from architect and/or
contractor for selection of material types, fixtures, and/or remodel.
Contractor is responsible for the removal and disposal of all old fixtures and
construction waste.
Contractor is responsible for any modifications to electrical wiring, drains, or
water supply lines necessary.
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Contractor is responsible to patch or repair all surfaces as needed.
Contractor will be responsible for the final construction cleanup.
Contractor is to provide the Library with all product information, literature,
specifications, warranties, etc. for installed items.
Plans are to close the library during construction for the minimum time
necessary.

Library provided


Installation of the soap and paper dispensers will be the responsibility or the
contractor but will be provided by the Library.

Construction Administration
Firm selected will oversee construction from removal through completion.
Project Schedule
The project shall be completed not later than December 31, 2012.
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